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Building Name :
Date of LOI :
Date of Survey:

DESCRIPTION YES NO REMARKS
1 TDC existing manhole coordinate √ LAT: -

LONG: -

2 Existing building manhole coordinate √ LAT: 
-
LONG: -

3 Any Gas pipe signage seen at site? If YES, attach Photo √
4 Any TNB signage seen at site? If YES, attach Photo √
5 Any crossing drainage? If YES, attach photo & width of 

the drainage √
6 Any INDAHWATER manhole seen at site? If YES, attach 

Photo √
7 Any crossing traffic light? If YES, attach photo &

measurement of the traffic light box √

8 Has identified Local Authority? Kindly indicate.
√

MDT

9 Drawing for outside plant (OSP) survey - Building Access & 
civil work up to last TIME manhole (.dwg format -
autocad & .pdf format) * √

10 Drawing for inside plant (ISP) survey - MDF up to
riser (.dwg format - AutoCAD & .pdf format) * √

11 Prepare the complete 1 copy of Technical Proposal (.pdf 
format & Word Format) –of softcopy – 1 copy √

12 Bill of Quantity for civil, fibre pulling, splicing & termination
√

13 The latitude & longitude of the building location, last
TIME manhole and building manhole in 6 decimal points 
(xx.xxxxxx, x.xxxxxx) in TP Location Map

√
14 Open up the manhole at any spot of joint/ring cut &

provide duct space record for this project (photo 
required). Please make sure that there is TIME cable in the 
manhole (photo required).

√

15 Survey Acknowledgement Form signed & attached √
16 Others
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GENERAL INFORMATION 
General Information
Building Name :
Full Address :, 

Type of Development :

No of Unit :

No of Storey per Block :

No of Blocks per Dev : N/A

Contact Person
Management
Name :
Telephone :
Designation : N/A
Email Address : N/A

Maintenance / Security Department
Name 

Telephone 

Designation 

Email 

Address

: N/A

: N/A

: N/A

: N/A

Comments

For TimeDotComBhd Use 
Only

Remarks :

Prepared by Date of 

LOI Date of Survey 

Surveyed by

Drawing Prepared 
by

: TECOM ENERGY SDN BHD

:

:

: TECOM ENERGY SDN BHD

: TECOM ENERGY SDN BHD
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Comment :
For Contractor Use Only :

For Client Use Only :

CONSTRUCTION DETAIL

NO. DESCRIPTION METHOD DISTANCE

1 CIVIL HDD 14450

2 OTHERS (PLEASE SPECIFY) - -

3 FIBER PULLING 144C 16000

Technical Information MDF/SDF Room Description

TDC/TP/2016/VER_A

Number of MDF/SDF Room : N/A

Location of Equipment Room : N/A
:

Number of E – Side : 144C
Number of Pairs Terminated : NA
Number of Splitter Installed : N/A
Location of Splitter : N/A
Number of D-Side : N/A
Number of Active Pairs : N/A

Fiber of Termination Box Type : N/A
Power : N/A
Method of Access to Building : HDD
Method of Exit to Riser : N/A

LONGITUDE : -

LATITUDE : -



PROPOSAL FOR FIXED ACCESS

1. Introduction

1. Time dot Com (TdC) offers a wide variety of fixed-link telecommunications
services. As part of our commitment to provide our customers with the
best possible solutions to serve all their communications needs; we aim to
enhance telecommunication services in your building to offer your
tenants with High Speed Internet, Data and Voice connectivity. Your
premises will be enhanced today for tomorrow’s communication and IT
requirements. With that, we provide a choice of Service Providers to your
tenants and your building gains a future-proof communication
infrastructure.

2. A physical infrastructure link to the building is the main access to deliver
services to the tenants. The typical link required is through fiber optic
cable.

3. In order to support the services, Time dot Com (TdC) require an access to
the building MDF rooms in order to provide services to the end user.

4. To be able to deliver these services to your building, we will pull our own
fiber optic cables from our nearest hub and place our access
equipments into building MDF rooms and telephone riser closet.

5. In order to reach tenants at each floor of the buildings, we will utilize
existing D-side internal cabling of building MDF room via telephone riser
room before it branches out to each floor/lot of the building.

6. With this setup we will have TdC connection right up to each floor of the
building.
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2. Riser & Cables

1. TDC will use proposed new civil route via HDD

2. In near future, TIME dot Com also like to propose to pull optical
fiber cable for GPON services that require optical interface
equipment up to customer.

3. Equipment Foot Space & Weight

1. Below is the TdC’s standard requirement that will be installed in 
MDF  room.

2. However depending on the network requirement, TdC may or may
not add additional network equipment(s) in the SDF / MDF room or
the vertical riser as it may apply.

Description Remarks

TDC/TP/2016/VER_A



1.4 Location Map

BIDOR- SUNGKAI
(4.108624, 101.292986)

TDC/TP/2016/VER_A



2. APPENDIX A
1. Product Portfolio

TIME DOT COM CONNECTIONS FOR COMMERCIAL

Private Data
Network

Our Virtual Private Network (VPN) is designed to deliver you an efficient, secured and
reliable service. We provide point-to-point technology that directly connects you to 
your clients and employees. We ensure complete privacy and security, while at
the same time, maximizing your speed and bandwidth;
 Channelized Leased Circuit
 Ethernet Leased Circuit
 International Private Leased
 Circuit (IPLC)
 Metro LAN
 International Ethernet Private Leased Circuit (IEPLC)

Internet TIME Internet services allow you to connect to the world speedily with high
scalability,
reliability and security. Choose the best solution that suits your need and TIME will take 
care of the rest;
 Channelized Direct
 Ethernet Direct
 Business Broadband
 Satellite Broadband
 Home Broadband

Voice We’ve got a wide range of services from basic phone line with crystal clear voice
quality to our account based postpaid Virtual Call service. We also provide local and 
International toll free services, and even business or individual calling cards. With
TIME, it’s so easy to stay in touch;
 Business Voice Line
 ISDN PRI
 International Toll Free
 Toll Free 1300
 Toll Free 1800
 Audio Conferencing
 Home Fixed Line

Managed
Services

TIME Managed Services deliver end-to-end networking solutions. Focus on your
productivity while we provide you with support possible to take your business to the 
next level;
 IPVPN
 SAN Extension

Wholesale
Service

We are able to offer you unmatched capacity and network resiliency. We aim to
ensure seamless connectivity and high availability, thus maximizing your operational 
capabilities;
 Wholesale bandwidth
 Wholesale Voice (Transit Premium, Transit CLR)
 Cross Peninsular Cable System (CPCS)
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2.3 Drawing – SITE PLAN Plan
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2.3 Drawing – SLD PLAN Plan
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2.3 Drawing – SLD PLAN Plan
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3.1 Photo
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Proposed Time MH 02 

(4.105501N,101.296062E)

Prop 1W HDD 144C from Proposed Time MH01 to Proposed Time MH02 – 220 m

Prop 1W HDD 144C from Proposed Time MH02 to Proposed Time MH03 – 245 m

Proposed 1W HDD 144c – 245m

Proposed Time MH 02 

(4.106724N,101.297507E)

Proposed 1W HDD 
144c – 220m

MH02
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Prop 1W HDD 144C from Proposed Time MH02 to Proposed Time MH03 – 232 m

Prop 1W HDD 144C from Proposed Time MH03 to Proposed Time MH04 – 245 m

PROP Pulling Cable 12C – 60M 

Proposed Time MH 03 

(4.107014N,101.294425E)

Proposed 1W HDD 144c – 232m

Proposed Time MH 03 
(4.107014N,101.294425E)

Proposed 1W HDD 144c –245m

MH03

MH03
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Prop 1W HDD 144C from Proposed Time MH03  to Proposed Time MH04 – 245 m

Prop 1W HDD 144C from Proposed Time MH04  to Proposed Time MH05 – 245 m

Proposed Time MH 04 

(4.108624N,101.292986E)

Proposed 1W HDD 144c – 245m

Proposed Time MH 04 

(4.108624N,101.292986E)

Proposed 1W HDD 144c – 245m

MH04

MH04
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Prop 1W HDD 144C from Proposed Time MH04  to Proposed Time MH05 – 245 m

Prop 1W HDD 144C from Proposed Time MH05 to Proposed Time MH06 – 238 m

Proposed Time MH 05

(4.109881N,101.291447E)

Proposed 1W HDD 144c – 245m

Proposed Time MH 05 

(4.109881N,101.291447E)

Proposed 1W HDD 144c – 238m

MH05

MH05
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Prop 1W HDD 144C from Proposed Time MH05 to Proposed Time MH06 – 238 m

Prop 1W HDD 144C from Proposed Time MH06 to Proposed Time MH07 – 86 m

Proposed Time MH 06

(4.110106N,101.289240E)

Proposed 1W HDD 144c – 238m

Proposed Time MH 06

(4.110106N,101.289240E)

Proposed 1W HDD 144c – 86m
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Prop 1W HDD 144C from Proposed Time MH06  to Proposed Time MH07 – 86 m

Prop 1W HDD 144C from Proposed Time MH07 n to Proposed Time MH08 – 100m

Proposed Time MH 07

(4.109321N,101.289205E)

Proposed 1W HDD 144c – 86m

Proposed Time MH 07

(4.109321N,101.289205E)

Proposed 1W HDD 144c –
100m
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Prop 1W HDD 144C from Proposed Time MH07 to Proposed Time MH08 – 100 m

Prop 1W HDD 144C from Proposed Time MH08 to Proposed Time MH09 – 200 m

MH08

Proposed Time MH 08

(4.109705N,101.288369E)

Proposed 1W HDD 144c – 100 m

Proposed Time MH 08

(4.109705N,101.288369E)

Proposed 1W HDD 144c – 200m
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PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH08 n to Proposed Time MH09 – 200 m

Prop 1W HDD 144C from Proposed Time MH09 n to Proposed Time MH10 – 215 m

EXISTING FTB 12C 

MDF ROOM LVL G

Proposed Time MH 09

(4.107773N,101.287856E)

Proposed 1W HDD 144c – 215m

Proposed Time MH 09

(4.107773N,101.287856E)

Proposed 1W HDD 144c – 200m
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PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH09 to Proposed Time MH10 – 215 m

Prop 1W HDD 144C from Proposed Time MH10 to Proposed Time MH11 – 192 m

EXISTING FTB 12C 

MDF ROOM LVL G

Proposed Time MH 10

(4.105776N,101.287030E)
Proposed 1W HDD 144c – 192 m

Proposed Time MH 10

(4.105776N,101.287030E)

Proposed 1W HDD 144c – 215m

MH10

MH10
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PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH10 to Proposed Time MH11 – 192 m

Prop 1W HDD 144C from Proposed Time MH11 to Proposed Time MH12 – 245 m

EXISTING FTB 12C 

MDF ROOM LVL G
MH11

MH11

Proposed Time MH 11

(4.104347N,101.286891E)

Proposed 1W HDD 144c – 245m

Proposed Time MH 11

(4.104347N,101.286891E)

Proposed 1W HDD 144c – 192 m
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Prop 1W HDD 144C from Proposed Time MH11 to Proposed Time MH12 – 245 m

Prop 1W HDD 144C from Proposed Time MH12 to Proposed Time MH13 – 245 m

MH12

MH12

Proposed Time MH 12

(4.102199N,101.286418E)Proposed 1W HDD 144c – 245m

Proposed Time MH 12

(4.102199N,101.286418E)

Proposed 1W HDD 144c –
245m
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Prop 1W HDD 144C from Proposed Time MH12 to Proposed Time MH13 – 245 m

Prop 1W HDD 144C from Proposed Time MH13  to Proposed Time MH14 – 245 m

MH13

MH13

Proposed 1W HDD 144c – 245m

Proposed Time MH 13

(4.100024N,101.285849E)

Proposed 1W HDD 144c – 245m

Proposed Time MH 13

(4.100024N,101.285849E)



3.1 Photo

TDC/TP/2016/VER_A

Prop 1W HDD 144C from Proposed Time MH13 to Proposed Time MH14 – 245 m

Prop 1W HDD 144C from Proposed Time MH14  to Proposed Time MH15 – 245 m

MH14

MH14

Proposed 1W HDD 144c – 245 m

Proposed Time MH 14

(4.098020N,101.285196E)

Proposed 1W HDD 144c – 245 m
Proposed Time MH 14

(4.098020N,101.285196E)
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Prop 1W HDD 144C from Proposed Time MH14 to Proposed Time MH15 – 245 m

Prop 1W HDD 144C from Proposed Time MH15 n to Proposed Time MH16 – 245 m

MH15

MH15

Proposed 1W HDD 144c – 245 m

Proposed Time MH 15

(4.095858N,101.284732E)

Proposed 1W HDD 144c – 245 m

Proposed Time MH 15

(4.095858N,101.284732E)
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PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH15 to Proposed Time MH16 – 245 m

Prop 1W HDD 144C from Proposed Time MH16 to Proposed Time MH17 – 245 m

EXISTING FTB 12C 

MDF ROOM LVL G
MH16

MH16

Proposed 1W HDD 144c – 245m

Proposed Time MH 16

(4.093651N,101.284106E)

Proposed 1W HDD 144c – 245 m

Proposed Time MH 16

(4.093651N,101.284106E)
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Prop 1W HDD 144C from Proposed Time MH16  to Proposed Time MH17 – 245 m

Prop 1W HDD 144C from Proposed Time MH17 to Proposed Time MH18 – 245 m

MH17

MH17

Proposed 1W HDD 144c – 245m

Proposed Time MH 17

(4.091511N,101.283568E)

Proposed 1W HDD 144c – 245m

Proposed Time MH 17

(4.091511N,101.283568E)
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Prop 1W HDD 144C from Proposed Time MH17  to Proposed Time MH18 – 245 m

Prop 1W HDD 144C from Proposed Time MH18 to Proposed Time MH19 – 245 m

MH18

MH18

Proposed 1W HDD 144c – 245m

Proposed Time MH 18

(4.089304N,101.283085E)

Proposed 1W HDD 144c – 245m

Proposed Time MH 18

(4.089304N,101.283085E)
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Prop 1W HDD 144C from Proposed Time MH18 to Proposed Time MH19 – 245 m

Prop 1W HDD 144C from Proposed Time MH19  to Proposed Time MH20 – 245 m

MH19

Proposed 1W HDD 144c – 245 m

Proposed Time MH 19

(4.087211N,101.283551E)

Proposed 1W HDD 144c – 245m

Proposed Time MH 19

(4.087211N,101.283551E)

MH19
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Prop 1W HDD 144C from Proposed Time MH19  to Proposed Time MH20 – 245 m

Prop 1W HDD 144C from Proposed Time MH20 to Proposed Time MH21 – 245m

MH20

MH20

Proposed 1W HDD 144c – 245 m

Proposed Time MH 20

(4.084816N,101.284598E)

Proposed 1W HDD 144c – 245m

Proposed Time MH 20

(4.084816N,101.284598E)



3.1 Photo

TDC/TP/2016/VER_A

Prop 1W HDD 144C from Proposed Time MH20 to Proposed Time MH21 – 245m

Prop 1W HDD 144C from Proposed Time MH21 to Proposed Time MH22 – 245 m

MH21

MH21

Proposed 1W HDD 144c – 245m

Proposed Time MH 21

(4.083166N,101.285409E)

Proposed 1W HDD 144c – 245m
Proposed Time MH 21

(4.083166N,101.285409E)
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Prop 1W HDD 144C from Proposed Time MH21 to Proposed Time MH22 – 245 m

Prop 1W HDD 144C from Proposed Time MH22 to Proposed Time MH23 – 245 m

MH22

MH22

Proposed 1W HDD 144c – 245m

Proposed Time MH 22

(4.081210N,101.286353E)

Proposed 1W HDD 144c – 245 m
Proposed Time MH 22

(4.081210N,101.286353E)
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Prop 1W HDD 144C from Proposed Time MH22 to Proposed Time MH23 – 245 m

Prop 1W HDD 144C from Proposed Time MH22 to Proposed Time MH23 – 245 m

MH23

MH23

Proposed 1W HDD 144c –
245mProposed Time MH 23

(4.079240N,101.287226E)

Proposed 1W HDD 144c –245 m

Proposed Time MH 23

(4.079240N,101.287226E)
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Prop 1W HDD 144C from Proposed Time MH23 to Proposed Time MH24 – 245 m

Prop 1W HDD 144C from Proposed Time MH24 to Proposed Time MH25 – 245m

MH24

MH24

Proposed 1W HDD 144c –
245m

Proposed Time MH 24

(4.077152N,101.288145E)

Proposed 1W HDD 144c –
245m

Proposed Time MH 24

(4.077152N,101.288145E)
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Prop 1W HDD 144C from Proposed Time MH24 to Proposed Time MH25 – 245 m

Prop 1W HDD 144C from Proposed Time MH25 to Proposed Time MH26 – 246m

MH25

MH25

Proposed 1W HDD 144c – 246m

Proposed Time MH 25

(4.074952N,101.289137E)

Proposed 1W HDD 144c – 245m

Proposed Time MH 25

(4.074952N,101.289137E)
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PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH25 to Proposed Time MH26 – 246 m

Prop 1W HDD 144C from Proposed Time MH26 to Proposed Time MH27 – 245 m

EXISTING FTB 12C 

MDF ROOM LVL G
MH26

MH26

Proposed 1W HDD 144c – 245m

Proposed Time MH 26

(4.073136N,101.289395E)

Proposed 1W HDD 144c – 246 m

Proposed Time MH 26

(4.073136N,101.289395E)
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PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH26 to Proposed Time MH27 – 245 m

Prop 1W HDD 144C from Proposed Time MH27 to Proposed Time MH28 – 245 m

EXISTING FTB 12C 

MDF ROOM LVL G
MH27

MH27

Proposed 1W HDD 144c – 245m

Proposed Time MH 27

(4.070833N,101.288922E)

Proposed 1W HDD 144c – 245m

Proposed Time MH 27

(4.070833N,101.288922E)
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PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH27 to Proposed Time MH28 – 245 m

Prop 1W HDD 144C from Proposed Time MH28 to Proposed Time MH29 – 245m

EXISTING FTB 12C 

MDF ROOM LVL G
MH28

MH28

Proposed 1W HDD 144c – 245m
Proposed Time MH 28

(4.068685N,101.288440E)

Proposed 1W HDD 144c – 245m

Proposed Time MH 28

(4.068685N,101.288440E)
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PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH28 to Proposed Time MH29 – 245 m

Prop 1W HDD 144C from Proposed Time MH29 to Proposed Time MH30 – 245 m

EXISTING FTB 12C 

MDF ROOM LVL G

MH29

MH29

Proposed 1W HDD 144c –
245m

Proposed Time MH 29

(4.066136N,101.289082E)

Proposed 1W HDD 144c – 245m

Proposed Time MH 29

(4.066136N,101.289082E)
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PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH29 to Proposed Time MH30 – 245 m

Prop 1W HDD 144C from Proposed Time MH30 to Proposed Time MH31– 245 m

EXISTING FTB 12C 

MDF ROOM LVL G
MH30

MH30

Proposed 1W HDD 144c –
245m

Proposed Time MH 30

(4.064596N,101.289958E)

Proposed 1W HDD 144c – 245 m
Proposed Time MH 30

(4.064596N,101.289958E)
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PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH30 to Proposed Time MH31– 245 m

Prop 1W HDD 144C from Proposed Time MH31 to Proposed Time MH32– 245 m

EXISTING FTB 12C 

MDF ROOM LVL G
MH31

MH31

Proposed 1W HDD 144c –
245m

Proposed Time MH 31

(4.062623N,101.290834E)

Proposed 1W HDD 144c – 245m

Proposed Time MH 31

(4.062623N,101.290834E)
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PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH31 to Proposed Time MH32– 245 m

Prop 1W HDD 144C from Proposed Time MH32  to Proposed Time MH33– 230 m

EXISTING FTB 12C 

MDF ROOM LVL G
MH32

MH32

Proposed 1W HDD 144c – 230m

Proposed Time MH 32

(4.060590N,101.291584E)

Proposed 1W HDD 144c – 245m

Proposed Time MH 32

(4.060590N,101.291584E)
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PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH32 to Proposed Time MH33– 230 m

Prop 1W HDD 144C from Proposed Time MH33 to Proposed Time MH34– 245 m

EXISTING FTB 12C 

MDF ROOM LVL G
MH33

MH33

Proposed 1W HDD 144c – 245m

Proposed Time MH 33

(4.058670N,101.292251E)

Proposed 1W HDD 144c – 230m

Proposed Time MH 33

(4.058670N,101.292251E)
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PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH33 to Proposed Time MH34– 245 m

Prop 1W HDD 144C from Proposed Time MH34 to Proposed Time MH35– 245 m

EXISTING FTB 12C 

MDF ROOM LVL GMH34

MH34

Proposed 1W HDD 144c –
245m

Proposed Time MH 34

(4.056355N,101.293095E)

Proposed 1W HDD 144c –
245m

Proposed Time MH 34

(4.056355N,101.293095E)
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PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH34 to Proposed Time MH35– 245 m

Prop 1W HDD 144C from Proposed Time MH35 to Proposed Time MH36– 245 m

EXISTING FTB 12C 

MDF ROOM LVL G

MH35

MH35

Proposed 1W HDD 144c –
245m

Proposed Time MH 35

(4.054222N,101.293851E)

Proposed 1W HDD 144c –
245m

Proposed Time MH 35

(4.054222N,101.293851E)



3.1 Photo

TDC/TP/2016/VER_A

PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH35 to Proposed Time MH36– 245 m

Prop 1W HDD 144C from Proposed Time MH36 to Proposed Time MH37– 245 m

EXISTING FTB 12C 

MDF ROOM LVL G

MH36

MH36

Proposed 1W HDD 144c –
245m

Proposed Time MH 36

(4.052272N,101.294637E)

Proposed 1W HDD 144c –
245m

Proposed Time MH 36

(4.052272N,101.294637E)



3.1 Photo

TDC/TP/2016/VER_A

PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH36 to Proposed Time MH37– 245 m

Prop 1W HDD 144C from Proposed Time MH37 to Proposed Time MH38– 245 m

EXISTING FTB 12C 

MDF ROOM LVL G

MH37

MH37

Proposed 1W HDD 144c –
245m

Proposed Time MH 37

(4.050439N,101.295316E)

Proposed 1W HDD 144c –
245m

Proposed Time MH 37

(4.050439N,101.295316E)



3.1 Photo

TDC/TP/2016/VER_A

PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH37 to Proposed Time MH38 – 245 m

Prop 1W HDD 144C from Proposed Time MH38 to Proposed Time MH39 – 240 m

EXISTING FTB 12C 

MDF ROOM LVL G

MH38

MH38

Proposed 1W HDD 144c –
240m

Proposed Time MH 38

(4.048287N,101.296307E)

Proposed 1W HDD 144c –
245m

Proposed Time MH 38

(4.048287N,101.296307E)



3.1 Photo

TDC/TP/2016/VER_A

PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH38 to Proposed Time MH39– 240 m

Prop 1W HDD 144C from Proposed Time MH39 to Proposed Time MH40– 245 m

EXISTING FTB 12C 

MDF ROOM LVL G

MH39

MH39

Proposed 1W HDD 144c –245m

Proposed Time MH 39

(4.046376N,101.297227E)

Proposed 1W HDD 144c –
240m

Proposed Time MH 39

(4.046376N,101.297227E)



3.1 Photo

TDC/TP/2016/VER_A

PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH39 to Proposed Time MH40– 245 m

Prop 1W HDD 144C from Proposed Time MH40 to Proposed Time MH41– 245 m

EXISTING FTB 12C 

MDF ROOM LVL G

MH40

MH40

Proposed 1W HDD 144c –
245m

Proposed Time MH 40

(4.044419N,101.298146E)

Proposed 1W HDD 144c –
245m Proposed Time MH 40

(4.044419N,101.298146E)



3.1 Photo

TDC/TP/2016/VER_A

PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH40 to Proposed Time MH41– 245 m

Prop 1W HDD 144C from Proposed Time MH41 to Proposed Time MH42–245 m

EXISTING FTB 12C 

MDF ROOM LVL G
MH41

MH41

Proposed 1W HDD 144c –
237m

Proposed Time MH 41

(4.042399N,101.298847E)

Proposed 1W HDD 144c – 245 m

Proposed Time MH 41

(4.042399N,101.298847E)



3.1 Photo

TDC/TP/2016/VER_A

PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH41 to Proposed Time MH42–245 m

Prop 1W HDD 144C from Proposed Time MH42 to Proposed Time MH43– 245 m

EXISTING FTB 12C 

MDF ROOM LVL G

MH42

MH42

Proposed 1W HDD 144c –
245m

Proposed Time MH 42

(4.040373N,101.299410E)

Proposed 1W HDD 144c –
245m

Proposed Time MH 42

(4.040373N,101.299410E)



3.1 Photo

TDC/TP/2016/VER_A

PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH42 to Proposed Time MH43– 245 m

Prop 1W HDD 144C from Proposed Time MH43 to Proposed Time MH44– 245 m

EXISTING FTB 12C 

MDF ROOM LVL G

MH43

MH43

Proposed 1W HDD 144c –
245m

Proposed Time MH 43

(4.038113N,101.300040E)

Proposed 1W HDD 144c –
245m

Proposed Time MH 43

(4.038113N,101.300040E)



3.1 Photo

TDC/TP/2016/VER_A

PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH43 to Proposed Time MH44– 245 m

Prop 1W HDD 144C from Proposed Time MH44 to Proposed Time MH45– 245 m

EXISTING FTB 12C 

MDF ROOM LVL G

MH44

MH44

Proposed 1W HDD 144c –
245m

Proposed Time MH 44

(4.036142N,101.300979E)

Proposed 1W HDD 144c –
245m

Proposed Time MH 44

(4.036142N,101.300979E)



3.1 Photo

TDC/TP/2016/VER_A

PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH44 to Proposed Time MH45– 245 m

Prop 1W HDD 144C from Proposed Time MH45 to Proposed Time MH46–245 m

EXISTING FTB 12C 

MDF ROOM LVL G

MH45

MH45

Proposed 1W HDD 144c –
245m

Proposed Time MH 45

(4.033963N,101.301939E)

Proposed 1W HDD 144c –
245m

Proposed Time MH 45

(4.033963N,101.301939E)



3.1 Photo

TDC/TP/2016/VER_A

PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH45 to Proposed Time MH46–245 m

Prop 1W HDD 144C from Proposed Time MH46 to Proposed Time MH47–245m

EXISTING FTB 12C 

MDF ROOM LVL G

MH46

MH46

Proposed 1W HDD 144c –
245m

Proposed Time MH 46

(4.032891N,101.302379E)

Proposed Time MH 46

(4.032891N,101.302379E)
Proposed 1W HDD 144c –

245m



3.1 Photo

TDC/TP/2016/VER_A

PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH46 to Proposed Time MH47–245 m

Prop 1W HDD 144C from Proposed Time MH47 to Proposed Time MH48– 245 m

EXISTING FTB 12C 

MDF ROOM LVL G

MH47

MH47

Proposed 1W HDD 144c –
245m

Proposed Time MH 47

(4.029479N,101.30324E)

Proposed Time MH 47

(4.029479N,101.30324E)

Proposed 1W HDD 144c –
245m



3.1 Photo

TDC/TP/2016/VER_A

PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH47 to Proposed Time MH48– 245 m

Prop 1W HDD 144C from Proposed Time MH48 to Proposed Time MH49– 245 m

EXISTING FTB 12C 

MDF ROOM LVL G

MH48

MH48

Proposed Time MH 48

(4.027434N,101.303113E)

Proposed 1W HDD 144c –
245m

Proposed Time MH 48

(4.027434N,101.303113E)

Proposed 1W HDD 144c –
245m



3.1 Photo

TDC/TP/2016/VER_A

PROP Pulling Cable 12C – 60M 

Prop 1W HDD 144C from Proposed Time MH48 to Proposed Time MH49– 245 m

Prop 1W HDD 144C from Proposed Time MH49 to Proposed Time MH50– 245 m

EXISTING FTB 12C 

MDF ROOM LVL G

MH49

MH49

Proposed Time MH 49

(4.025442N,101.302956E)

Proposed 1W HDD 144c –
245m

Proposed Time MH 49

(4.025442N,101.302956E)

Proposed 1W HDD 144c –
245m



3.1 Photo

TDC/TP/2016/VER_A

Prop 1W HDD 144C from Proposed Time MH49 to Proposed Time MH50– 245 m

Prop 1W HDD 144C from Proposed Time MH49 to Proposed Time MH50– 245 m

MH50

MH50

Proposed Time MH 50

(4.023182N,101.302792E)

Proposed 1W HDD 144c –
245m

Proposed Time MH 50

(4.023182N,101.302792E)
Proposed 1W HDD 144c –

245M



3.1 Photo

TDC/TP/2016/VER_A

Prop 1W HDD 144C from Proposed Time MH49 to Proposed Time MH50– 245 m

Prop 1W HDD 144C from Proposed Time MH51 to Proposed Time MH52– 245 m

MH51

MH51

Proposed Time MH 51

(4.020996N,101.302626E)

Proposed 1W HDD 144c –
245m

Proposed Time MH 51

(4.020996N,101.302626E)

Proposed 1W HDD 144c –
245m



3.1 Photo

TDC/TP/2016/VER_A

Prop 1W HDD 144C from Proposed Time MH51 to Proposed Time MH52– 245 m

Prop 1W HDD 144C from Proposed Time MH51 to Proposed Time MH52– 245 m

MH52

MH52

Proposed Time MH 52

(4.018795N,101.302513E)

Proposed 1W HDD 144c –
245m

Proposed Time MH 52

(4.018795N,101.302513E)
Proposed 1W HDD 144c –

245m



3.1 Photo

TDC/TP/2016/VER_A

Prop 1W HDD 144C from Proposed Time MH51 to Proposed Time MH52– 245 m

Prop 1W HDD 144C from Proposed Time MH53 to Proposed Time MH54– 245 m

MH53

MH53

Proposed Time MH 53

(4.016510N,101.302437E)

Proposed 1W HDD 144c –
245m

Proposed Time MH 53

(4.016510N,101.302437E)

Proposed 1W HDD 144c –
245m



3.1 Photo

TDC/TP/2016/VER_A

Prop 1W HDD 144C from Proposed Time MH53 to Proposed Time MH54– 245 m

Prop 1W HDD 144C from Proposed Time MH54 to Proposed Time MH55– 245 m

MH54

MH54

Proposed Time MH 54

(4.014401N,101.302413E)

Proposed 1W HDD 144c –
245M

Proposed Time MH 54

(4.014401N,101.302413E)

Proposed 1W HDD 144c –
245m



3.1 Photo

TDC/TP/2016/VER_A

Prop 1W HDD 144C from Proposed Time MH54 to Proposed Time MH55– 245 m

Prop 1W HDD 144C from Proposed Time MH55 to Proposed Time MH56– 245 m

MH55

MH55

Proposed Time MH 55

(4. 012469N,101.303256E)

Proposed 1W HDD 144c –
245m

Proposed Time MH 55

(4. 012469N,101.303256E)Proposed 1W HDD 144c –
245m



3.1 Photo

TDC/TP/2016/VER_A

Prop 1W HDD 144C from Proposed Time MH55 to Proposed Time MH56– 245 m

Prop 1W HDD 144C from Proposed Time MH56 to Proposed Time MH57– 245 m

MH56

MH56

Proposed Time MH 56

(4.010786N,101.304700E)

Proposed 1W HDD 144c –
245m

Proposed Time MH 56

(4.010786N,101.304700E)

Proposed 1W HDD 144c –
245m



3.1 Photo

TDC/TP/2016/VER_A

Prop 1W HDD 144C from Proposed Time MH56 to Proposed Time MH57– 245 m

Prop 1W HDD 144C from Proposed Time MH57 to Proposed Time MH58–245m

MH57

MH57

Proposed Time MH 57

(4.008893N, 101.306381E)

Proposed 1W HDD 144c –
245m

Proposed Time MH 57

(4.008893N, 101.306381E)Proposed 1W HDD 144c –
245m



3.1 Photo

TDC/TP/2016/VER_A

Prop 1W HDD 144C from Proposed Time MH57 to Proposed Time MH58–245m

Prop 1W HDD 144C from Proposed Time MH58 to Proposed Time MH59– 245 m

MH58

MH58

Proposed Time MH 58

(4.007497N, 101.307583E)

Proposed 1W HDD 144c –
245m

Proposed Time MH 58

(4.007497N, 101.307583E)

Proposed 1W HDD 144c –
245m



3.1 Photo

TDC/TP/2016/VER_A

Prop 1W HDD 144C from Proposed Time MH58 to Proposed Time MH59– 245 m

Prop 1W HDD 144C from Proposed Time MH59 to Proposed Time MH60 –240m

MH59

MH59

Proposed Time MH 59

(4.005610N, 101.308616E)

Proposed 1W HDD 144c –
240m

Proposed Time MH 59

(4.005610N, 101.308616E)

Proposed 1W HDD 144c –
245m



3.1 Photo

TDC/TP/2016/VER_A

Prop 1W HDD 144C from Proposed Time MH59 to Proposed Time MH60 –240 m

Prop 1W HDD 144C from Proposed Time MH60 n to Proposed Time MH61–248 m

PROP Pulling Cable 12C – 60M 

MH60

MH60

Proposed Time MH 60

(4.003608N, 101.309317E)

Proposed 1W HDD 144c – 248m

Proposed Time MH 60

(4.003608N, 101.309317E)

Proposed 1W HDD 144c –
240m



3.1 Photo

TDC/TP/2016/VER_A

Prop 1W HDD 144C from Proposed Time MH60 n to Proposed Time MH61–248 m

Prop 1W HDD 144C from Proposed Time MH61 to Proposed Time MH62– 160 m

MH61

MH61

Proposed Time MH 61

(4.001332N, 101.310097E)

Proposed 1W HDD 144c –
160m

Proposed Time MH 61

(4.001332N, 101.310097E)

Proposed 1W HDD 144c –
248m



3.1 Photo

TDC/TP/2016/VER_A

Prop 1W HDD 144C from Proposed Time MH61 to Proposed Time MH62– 160 m

Prop 1W HDD 144C from Proposed Time MH62 n to Proposed Existing Time Manhole–
60 m

PROP Pulling Cable 12C – 60M 

MH62

MH62

Proposed Time MH 62

(3.999761N, 101.310801E)

Proposed 1W HDD 144c – 60m

Proposed Time MH 62

(3.999761N, 101.310801E)

Proposed 1W HDD 144c –
160m



3.1 Photo

TDC/TP/2016/VER_A

Prop 1W HDD 144C from Proposed Time MH62 n to Proposed Existing Time Manhole–
60 m

PROP Pulling Cable 12C – 60M 

EXT TIME MH

Proposed Time MH 63

(3.999337N, 101.310490E)

Proposed 1W HDD 144c – 60m

EXT TIME MH


