
TECHNICAL 
PROPOSAL (OSP)

TRINTEL (M) SDN BHD (1231442-P)
No.64, Lot 3566, Block 12, Muara Tebas 
Land District, TT3 Plaza, Off Jalan Canna,
93350 Kuching, Sarawak.
Tel : 082-375977
Email : kino@trintel.com.my

DIGI TELECOMMUNICATION SDN BHD
LOT 10, JALAN DELIMA 1/1,
SUBANG HI-TECH INDUSTRIAL PARK,
40000 SHAH ALAM, SELANGOR

Site B

CELCOMDIGI EXISTING MH
(ExD existing FADAR-000-529_AB_16-

0078_4585A_Ayer Kuning 
Taiping_4427B_Simpang Taiping)

 LATITUDE: 4.802977° 
LONGTITUDE: 100.733606°

Site A

CELCOMDIGI EXISTING MH
(ExC existing C22-

0292BC_A00755_TAIPING POLY_RDD)
 LATITUDE: 4.827778° 

LONGTITUDE: 100.718531°

CIVIL INFRASTRUCTURE

Project Name : Enterprise 2025
Region  : Northern
Site/Link name : JT4678_Junction Taiping Poly_JT4679_Junction 
    Ayer Kuning
Unique Link ID : 25-1246BD
Site address A : Junction Taiping Poly (CELCOMDIGI EXISTING MH)
Site Address B : Junction Ayer Kuning (CELCOMDIGI EXISTING MH) 
Survey date : 08 November 2025

MISSING EXT 

CELCOMDIGI 
MH

MISSING EXT 

CELCOMDIGI 
MH
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Section 3 : OSP Routing Plan

From Proposed Wisma Poly to Tower Junction Ayer Kuning
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Section 3 : OSP Routing Plan

From Ext Digi MH to Ext Celcom MH
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PROPOSED MANHOLE AND POLE COORDINATE

MANHOLE LATITUDE LONGTITUDE

EXT MH 4.827767° 100.718508°

PROP MH01 4.827447° 100.718803°

PROP MH02 4.828025° 100.719641°

PROP MH03 4.826363° 100.721160°

PROP MH04 4.824706° 100.722682°

PROP MH05 4.823458° 100.724572°

PROP MH06 4.822506° 100.725519°

PROP MH07 4.820251° 100.725803°

PROP MH08 4.817973° 100.725810°

PROP MH09 4.816609° 100.725722°

PROP MH10 4.814356° 100.725791°

PROP MH11 4.813246° 100.725884°

PROP MH12 4.812563° 100.727354°

PROP MH13 4.811776° 100.729570°

PROP MH14 4.810372° 100.731292°

PROP MH15 4.809557° 100.732002°

PROP MH16 4.808521° 100.733726°

PROP MH17 4.806280° 100.733594°

PROP MH18 4.804456° 100.733382°

EXT DIGI MH 01 4.802933° 100.733467°

EXT DIGI MH 4.800405° 100.735859°

EXT CELCOM MH 4.801122° 100.736836°

Section 3 : OSP Routing Plan



PROPOSED 
HDD 250M
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Section 4 : OSP Snapshot

MISSING EXT 

CELCOMDIGI 
MH 

PROPOSED 
HDD 250M

PROPOSED 
HDD 250M

PROPOSED 
NEW MH 03

PROPOSED 
NEW MH 01

PROPOSED 
NEW MH 02

PROPOSED 
HDD 250M

PROPOSED 
NEW MH 02
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Section 4 : OSP Snapshot

PROPOSED 
HDD 250M

PROPOSED 
NEW MH 03
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NEW MH 04
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Section 4 : OSP Snapshot

PROPOSED 
HDD 250M

PROPOSED 
NEW MH 07

PROPOSED 
HDD 250M

PROPOSED 
NEW MH 08

PROPOSED 
HDD 250M

PROPOSED 
NEW MH 09 PROPOSED 

HDD 250M

PROPOSED 
NEW MH 10



TRINTEL (M) SDN BHD (1231442-P)
No.64, Lot 3566, Block 12, Muara Tebas 
Land District, TT3 Plaza, Off Jalan Canna,
93350 Kuching, Sarawak.
Tel : 082-375977
Email : kino@trintel.com.my

DIGI TELECOMMUNICATION SDN BHD
LOT 10, JALAN DELIMA 1/1,
SUBANG HI-TECH INDUSTRIAL PARK,
40000 SHAH ALAM, SELANGOR

Section 4 : OSP Snapshot

PROPOSED 
HDD 250M

PROPOSED 
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PROPOSED 
HDD 250M

MISSING EXT 
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MH

PROPOSED 
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MH
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Section 6 : Work Schedule

ITEM NOV DEC JAN FEB MAC APR MAY
PR & PO Process

Way Leave, 
BG/BD and Work 
Permit

Construction & 
Cable  
Installation

Hand Over

1 month

2 month

3 month

End of 
MEI
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